

Project - Gunshot Detection System

EXHIBIT B

M/WBE Commitment	
Percent goal met or good faith effort made	Points
Certified M/WBE Compliance-Primary Vendor (1) Submitted their M/WBE certificate in their proposal; OR (2) Will award required portion of the project to a named M/WBE certified subcontractor; OR (3) Has certified they made a good faith effort to comply but were unable to locate a qualified M/WBE subcontractor.	5
Not Qualified Vendors proposal indicated that they do not qualify for the M/WBE certification nor do they comply with the M/WBE subcontract participation requirement.	0

Understanding the Project	
Knowledge of Project Scope	Points
Meets most requirements as defined on the Gunshot Detection System Functionality Response Key as compared to all other proposers	5
Next highest total as defined on the Gunshot Detection System Functionality Response Key as compared to all other proposers	4
Next highest total as defined on the Gunshot Detection System Functionality Response Key as compared to all other proposers	3
Next highest total as defined on the Gunshot Detection System Functionality Response Key as compared to all other proposers	1

Relevant Experience and Qualifications	
Understanding and Exoerience	Points
Highest number of verified similar projects working with municipalities and county districts	5
Next highest number of verified similar projects working with municipalities and county districts	4
Next highest number of verified similar projects working with municipalities and county districts	3
Next highest number of verified similar projects working with municipalities and county districts	2
Next highest number of verified similar projects working with municipalities and county districts	1

Cost Effectiveness/Value	
Response	Points
Least cost compared to all other proposers	5
2nd least cost	4
3rd least cost	3
4th least cost	2
5th least cost	1
6th least cost	0

Proposed Plan of ActionQuality of Proposal	
Response	Points
Very detailed Plan of Action, including narrative of each project stage & Project Schedule with installation start-end dates for each location	5
Detailed Plan of Action narrative, includes Project Schedule with installation start-end dates for each location	4
Project Schedule for each facility included, Plan of Action gives steps but no details	3
Project Schedule with start-end dates, but no Plan of Action narrative included	2
No Project Schedule included, Plan of Action given but no specific details	1
No Project Schedule or Plan of Action included	0

ShotSpotter, Inc.			
	Weight	Grade	Total Score
M/WBE Commitment	20.00	5.00	100.00
Understanding the Project	30.00	5.00	150.00
Relevant Qualifications and Experience	25.00	5.00	125.00
Cost Effectiveness/Price Value	15.00	4.00	60.00
Proposed Plan of Action	10.00	5.00	50.00
Final Score	Max 500		485.00

ProGuard Systems, Inc.			
	Weight	Grade	Total Score
M/WBE Commitment	20.00	0.00	0.00
Understanding the Project	30.00	4.00	120.00
Relevant Qualifications and Experience	25.00	3.50	87.50
Cost Effectiveness/Price Value	15.00	5.00	75.00
Proposed Plan of Action	10.00	2.50	25.00
Final Score	Max 500		307.50